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a. Description.  This work consists of coordinating with the Department’s asbestos 
investigation contractor for the investigation of all regulated asbestos containing materials 
(RACM) prior to the demolition and/or renovation of structures on this project.  If RACM are 
determined to be present, this work will also include the removal and disposal of all RACM per 
this special provision.  Ensure that all activities are carried out in compliance with applicable 
Federal, State, and Local laws and regulations.  Reimburse the Department for any fines or 
remediation costs incurred as a result of failure to be in compliance with this special provision 
and/or all Federal, State, and Local laws and regulations. 
 

b. Asbestos Survey.  Upon receiving notice of award of contract, contact the Department’s 
Environmental Services Section at 517-241-9115 to request an asbestos materials survey for 
each structure that is to be demolished or renovated on the project.  Requests for investigations 
may take up to 14 calendar days to facilitate.  Provide all necessary labor, material, and equipment 
and perform all necessary work to provide access for the Department’s asbestos investigation 
contractor to obtain the samples as noted and detailed on the plans.  Maintain traffic during the 
investigation and until demolition and/or renovation begins in accordance with the contract 
documents.  Use only hand tools, lightweight chipping hammers, or other equipment approved by 
the Engineer to expose potential RACM for sampling. 
 

c. Removal and Disposal.  If RACM is found to be present in any structure on the project 
arrange for the removal and disposal of all RACM in accordance with this special provision. 
 

1. Notification.  Demolition of any building or structure requires notification to the MDEQ, 
regardless of the presence or absence of RACM.  Complete a separate Notification of Intent 
to Renovate/Demolish (form EQP 5661) for each building or structure.  If RACM that exceed 
the threshold values identified on the notification form are present, or if abatement and/or 
demolition procedures cause an unregulated asbestos containing material to become 
regulated, the LARA must also be notified.  Building or structure renovation requires 
notification when RACM exceeding threshold amounts identified on the notification form will 
be disturbed.  Sign the form as owner/operator and submit to the address specified on the 
notification form a minimum of 10 working days (10 calendar days for LARA notification) prior 
to the start date of the demolition or renovation.  The start date includes the date of removal 
of any RACM. 

 
An asbestos project fee must be submitted with the notification form for LARA notifications.  
Send a check or money order, made payable to the State of Michigan, for the amount 
determined by the calculation identified on the form. 

 
If the amount of RACM to be removed, stripped or disturbed changes by 20 percent or more 
of the amount noted on the original notification, prepare and submit a revised notification form.  
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Send the revised form to both agencies and to the Engineer.  Show all changes by carefully 
crossing out the original data and legibly adding the revised data.  Attach a check or money 
order to the revised notification form for the additional asbestos project fee and submit to 
LARA. 

 
Changes in starting or completion dates require submittal of a revised notification form.  A 
revised start date cannot shorten the notification time period identified on the notification form.  
If the project will begin on a date later than the date in the original notice, call the MDEQ office 
identified on the notification form before the previously scheduled start date to notify them of 
the new start date and follow up with a written notification form postmarked no later than the 
previously scheduled start date.  If the project will start earlier than the original start date (or 
latest revision), provide the new start date at least 10 work days before the beginning of the 
project.  Under no circumstances can an asbestos removal project begin on a date other than 
the date in the notification (or the latest revised notification). 

 
2. Asbestos Removal Activity.  Ensure at the time of any asbestos removal, stripping or 

disturbance, the appropriate field staff are on site.  Ensure staff is trained and possess the 
means and authority for complying with the rules and regulations for handling and disposing 
of RACM.  They must have in their possession documentation showing successful completion 
of the Contractor/Supervisor Asbestos training course. 

 
Prior to demolition of a building or structure, remove all RACM.  Prior to renovating buildings 
and structures, remove all RACM that is to be disturbed.  Ensure this work is completed by a 
licensed asbestos abatement Contractor. 

 
There are two situations for which the requirement for adequately wetting the material does 
not apply.  The first case is when the temperature at the point of wetting is below 32 degrees 
Fahrenheit.  Ensure the temperature is recorded at the beginning, middle and end of each 
work day.  Provide a signed copy of the temperature records to the Engineer for the project 
file at the end of each day of abatement activity.  The second situation involves renovation 
operations where wetting would unavoidably damage equipment or present a safety hazard.  
For these operations, submit a request for a waiver for not wetting in writing to the MDEQ, Air 
Quality Division, and Asbestos Program. 

 
3. Waste Shipment and Disposal.  Arrange for a licensed waste transporter to transport 

all waste RACM immediately and directly to a licensed Type II landfill.  Non-friable asbestos 
containing material in good condition can be disposed of at a Type III landfill.  Fill out and sign 
the generator section of the Waste Shipment Record (a form provided by the disposal facility) 
for the disposal of waste RACM.  Provide a copy of the form to the Engineer immediately after 
signing. 

 
After the owner/operator of the disposal site signs the form, immediately provide a copy to the 
Engineer. 

 
d. Measurement and Payment.  The complete work, as described, will be measured and 

paid for at the invoice cost using the following pay items. 
 

Pay Item Pay Unit 
 

Rem and Disposal of Asbestos Materials ............................................................... Dollars 
Asbestos Survey (Structure Number) ............................................................... Lump Sum 
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A budgeted amount has been established for payment for the investigation, removal and disposal 
of RACM.  Obtain prior documented approval of the Engineer for final details and costs of the 
investigation, removal and disposal of the RACM.  Payment for work completed under this special 
provision will be paid at actual cost after providing proof of payment to the Engineer for review 
and approval.  Provide documentation (invoices, proof of payment, etc.) from the accredited 
asbestos inspector, the licensed asbestos abatement Contractor and the licensed disposal facility.  
These direct costs invoices and the LARA asbestos project fee will be reimbursed from the 
budgeted amount. 
 
Asbestos Survey includes all materials, labor, and equipment necessary for coordination with 
the asbestos investigation contractor and providing access to the possible RACM for sampling. 
 
Payment will not be made for this item of work until all necessary documentation is provided to 
the Engineer as detailed herein. 
 
Payment for maintaining traffic items will be covered by other items of work. 


