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a. Description.  The Contractor must administer quality control (QC) and the Department 
will administer quality assurance (QA) procedures that will be used for acceptance of and 
payment for all Portland cement concrete (PCC) for the project.  Except as explicitly modified by 
this special provision, all materials, test methods, and PCC mixture requirements of the standard 
specifications and the contract apply. 
 
Do not place concrete until the Engineer’s daily startup testing verifies that the fresh concrete 
properties have been met, in accordance with subsection d.2 of this special provision. 
 
Provide the Engineer a minimum 24 hours notification prior to each concrete placement. 
 

1. Terminology. 
 
Air Content of Fresh Concrete.  The recorded total air content of fresh concrete sampled and 

tested according to this special provision. 
 
Air Content Test Results.  The recorded air content of fresh concrete corresponding to the 

strength test specimens that were molded for acceptance. 
 
Alkali-Silica Reactivity (ASR).  A chemical reaction which occurs over time within concrete 

between high alkaline cement paste and reactive forms of silica found in some aggregates.  
In the presence of moisture, an expansive ASR gel is formed which can exert pressure within 
the concrete, causing random cracking and premature deterioration of the concrete.  See 
subsection c.5.A of this special provision. 

 
Base Price.  Price established by the Department to be used in calculating incentives or 

adjustments to pay items and shown in the contract. 
 
Concrete Mix Design.  The process, by which the concrete mixture performance characteristics 

are defined, based on selected materials, performance requirements, environmental 
exposure considerations, placement methods, and other factors that control the plastic and 
hardened properties of the concrete in efforts to produce an economical and durable product. 

 
Job Mix Formula (JMF).  The actual batch quantities (mixture proportions) of each constituent 

included in the concrete mixture, based on adjustments to the target weights attained from 
the mix design process, necessary to optimize the concrete mixture properties. 

 
Pay Factor (PF).  The factor that is determined according to subsections d.3 of this special 

provision, used to calculate the price adjustment for a discrete quantity of concrete relative 
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to its respective level of quality.  Pay factor will not exceed 1.00.  Therefore, there will never 
be a positive pay adjustment. 

 
Price Adjustment (ADJ).  The price adjustment applied to the quantity of concrete represented 

by the respective quality index analysis described in subsections d.3 of this special provision. 
 
Production Lot.  A discrete cubic yard quantity of concrete containing the same JMF and used 

for the same application, as described in subsection d.2 of this special provision. 
 
Quality Assurance (QA).  Activities administered by the Engineer dealing with acceptance of 

the product, including, but not limited to, materials selection, sampling, testing, construction 
inspection, and review of Contractor QC documentation.  All concrete QA sampling and 
testing will be administered by the Department.  Department administered QA is described 
in section d of this special provision. 

 
Quality Control (QC).  All activities administered by the Contractor to monitor, assess, and 

adjust production and placement processes to ensure the final product will meet the 
specified levels of quality, including, but not limited to, training, materials selection, sampling, 
testing, project oversight and documentation.  Contractor administered QC is described in 
section c of this special provision. 

 
QC Action Limits.  A range of values established by the Contractor in the QC plan that, if 

exceeded, requires that corrective action be taken by the Contractor to restore the continuity 
and uniformity of the mixture and methods in conformance with specification requirements.  
The QC action limits must not exceed the QC suspension limits. 

 
QC Plan.  The project-specific plan developed by the Contractor describing, in detail, all aspects 

of production and construction for the project to ensure consistent control of quality to meet 
specification requirements. 

 
QC Plan Administrator.  An employee of, or consultant engaged by the Contractor, responsible 

for developing and overseeing all aspects of QC for the project.  This includes, but is not 
limited to preparing the QC plan, managing the Contractor QC personnel, communicating 
routinely with the production personnel to ensure quality, initiating corrective action and 
suspending operations when the process is found to be producing non-conforming materials, 
and preparing and submitting all necessary QC documentation to the Engineer within the 
specified time period. 

 
QC Suspension Limits.  A range of values defined in Table 1 that, if exceeded on a single QC 

test, requires that the Contractor suspend operations and determine, correct, and document 
the deficiencies before resuming production.  The QC suspension limit must not exceed 
specification requirement thresholds. 

 
Sample.  A representative quantity of concrete taken during production which is used to 

measure the quality characteristics for the concrete. 
 
Sampling Rate.  The number of times the fresh concrete is sampled, as described in subsection 

d.2 of this special provision. 
 
Small Incidental Quantity.  A single day’s placement of less than 20 cubic yards of concrete 

used for non-structural or non-pavement related applications, including, but not limited to: 
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curb and gutter, sidewalks and sidewalk ramps (excluding driveways and driveway ramps), 
installing sign or fence posts, guard rail or cable rail foundations (excluding end anchorage 
foundations), or other contract items where the small quantity of concrete is not paid for 
separately, as approved by the Engineer.  Requirements for small incidental quantity 
consideration are described in subsections c.5.G, d.2.B and d.3 of this special provision.  
The corresponding weekly QA test results must meet specification limits defined in Table 3. 

 
Specification Limits.  The threshold values placed on a quality characteristic used to evaluate 

the quality of the material. 
 
Strength Sample Test Result.  The average of the two companion 28-day compressive 

strength test specimens taken from the same sample of concrete is considered a strength 
sample test result. 

 
Strength Test Specimen.  A strength test specimen is an individual 6-inch by 12-inch strength 

test cylinder or 4-inch by 8-inch strength test cylinder molded and cured according to 
AASHTO T23/ASTM C 31 and tested according to AASHTO T22/ASTM C 39.  All respective 
QC or QA strength test specimens must be the same nominal size.  Strength test specimen 
cylinder size of 4-inch by 8-inch is permitted only if the nominal maximum coarse aggregate 
particle size, as specified for the coarse aggregate in the concrete mixture, is 1-inch, or less. 

 
Sublot.  A portion of a production lot, represented by a complete set of QA tests, as described 

in subsection d.2.A of this special provision.  The Engineer and the Contractor may agree to 
reduce the typical sublot size based on project staging or other project conditions. 

 
Supplementary Cementitious Materials (SCM).  A mineral admixture (slag cement, fly ash) 

used to replace a portion of the Portland cement, either individually or as a blended cement, 
in the concrete mixture.  SCM requirements are described in subsection c.5 of this special 
provision. 

 
b. Materials.  Mixture requirements must be in accordance with the contract. 

 
c. Contractor Administered Quality Control (QC). 

 
1. Contractor Quality Control Plan (QC plan).  Prepare, implement, and maintain a QC 

plan specific to the project for concrete that will provide quality oversight for production, 
testing, and control of construction processes.  The QC plan must be in conformance with 
the contract and must identify all procedures used to control production and placement 
including when to initiate corrective action necessary to maintain the quality and uniformity 
of the work. 

 
Develop concrete mix designs and JMFs, as specified, and conduct QC sampling, testing, 
and inspection during all phases of the concrete work at the minimum frequency, or at an 
increased frequency sufficient to ensure that the work conforms to specification 
requirements. 

 
Project-specific items required in the QC plan include (where applicable), but are not limited 
to the following: 

 
A. Organization chart. 
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B. QC Plan Administrator and contact information. 
 

C. The name(s) and credentials of the QC staff. 
 

D. Methods for interaction between production and QC personnel to engage timely 
corrective action, including suspension of work. 

 
E. Coordination of activities. 

 
F. Documentation, procedures, and submittals. 

 
G. Project and plant specifics. 

 
H. Concrete production facilities inspections and certifications. 

 
I. Current testing equipment calibration documentation including calibration factor. 

 
J. Testing and initial field curing facilities for QC and QA strength test specimens 

(AASHTO T23/ASTM C 31). 
 

K. Stockpile management plan. 
 

L. Corrective action plan. 
 

M. Mixing time and transportation, including time from batching to completion of 
delivery and batch placement rate (batches per hour), along with the manufacturer’s 
documentation relative to the batching equipment’s capabilities in terms of maximum 
mixing capacity and minimum mixing time (ASTM C 94). 

 
N. Placement and consolidation methods including monitoring of vibration, depth 

checks, and verification of pavement dowel bar alignment. 
 

O. Process for monitoring stability of air content of fresh concrete during concrete 
production and placement. 

 
P. Hot and cold weather protection considerations and methods. 

 
Q. Control charts with action and suspension limits. 

 
R. Verification for non-deleterious alkali-silica reactivity (see subsection c.5.A of this 

special provision). 
 

S. Mix design and JMFs. 
 

T. Proposed production lot size and location for use of each JMF on the project. 
 

U. The frequency of sampling, testing, and yield verification. 
 

V. Handling, protection, initial curing, and transporting of strength test specimens 
(AASHTO T23/ASTM C31). 
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W. Methods to monitor construction equipment loading and open-to-traffic strengths. 
 

X. Finishing and curing procedure. 
 

Y. Ride quality control. 
 

Z. List of QC records to be submitted to the Engineer in accordance with subsection 
c.2 of this special provision. 

 
Submit the QC plan, for the appropriate items of work, to the Engineer for review a minimum 
of 10 working days before the start of related work.  The Engineer will notify the Contractor 
of any objections relative to the content of the QC plan within 5 working days of receipt of 
the QC plan.  Do not begin concrete placement before acceptance of the QC plan by the 
Engineer.  If the approved QC plan fails to provide acceptable work, or acceptable control of 
the work, the Engineer may require the Contractor to revise the QC plan.  Revisions to the 
QC plan must be approved by the Engineer prior to resuming work. 

 
2. QC Records.  Maintain complete records of all QC tests and inspections.  Document 

what action was taken to correct deficiencies.  Include sufficient information to allow the test 
results to be correlated with the items of work represented. 

 
Furnish one copy of all QC records, including test reports for the fresh concrete placement, 
to the Engineer within 24 hours after the date covered by the record in a format acceptable 
to the Engineer.  The Engineer will withhold acceptance of the concrete for failure to provide 
properly documented and timely QC records and reports. 

 
If the Engineer is performing QA sampling and testing at the same time the Contractor is 
performing QC sampling and testing, all associated QC records must include the appropriate 
production lot identification number that correlates with the Department’s QA production lot 
identification number. 

 
3. Personnel Requirements.  The QC Plan Administrator must have full authority and 

responsibility to take all actions necessary for the successful implementation of the QC plan, 
including but not limited to, the following: 

 
A. Monitoring and utilizing QC tests, control charts, and other QC practices to 

ensure that delivered materials and proportioning meets specification requirements. 
 

B. Monitoring materials shipped to the project, prior to their use, to ensure their 
continued compatibility toward producing consistent quality. 

 
C. Periodically inspecting all equipment utilized in transporting, proportioning, 

mixing, placing, consolidating, finishing, and curing to ensure proper operation. 
 

D. Monitoring materials stockpile management, concrete batching, mixing, 
transporting, placement, consolidation, finishing, and curing to ensure conformance with 
specification requirements. 

 
E. Maintaining and submitting all QC records and reports. 

 
F. Directing the necessary corrective action to ensure continual conformance within 
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the QC action limits. 
 

G. Suspending production for the project when suspension limits are exceeded. 
 

H. Conducting or monitoring adjustments to the JMF. 
 

Individuals performing QC tests must demonstrate that they are proficient and capable 
of sampling and testing concrete or aggregate, where applicable, in accordance with the 
associated test procedures and Department requirements prior to commencement of 
related work.  Any adjustments to the JMF must be made by a certified concrete 
technician (Michigan Concrete Association (MCA) Michigan Level II). 

 
4. QC Laboratory Requirements.  Laboratories, including field laboratories and all 

associated testing equipment that prepare concrete mixes or perform QC testing, must 
demonstrate to the Engineer that they are equipped, staffed, calibrated, and managed so as 
to be capable of batching, and testing PCC in accordance with the applicable test methods 
and procedures.  Mix designs and their accompanying JMFs must include a statement, 
signed by a certified concrete technician (MCA Michigan Level II), that all applicable 
standard test methods have been followed in verifying the mix design and JMF. 

 
5. Mix Design and Documentation.  Design concrete mixtures meeting the requirements 

specified in Table 1.  Provide the grade of concrete for the section number reference 
application specified in Table 1, or as specified in the contract.  Request variance in writing 
when proposing a mix design that exhibits temperature, slump or air content other than those 
specified.  Include the proposed mix design, JMF, and associated trial batch verification test 
data.  Do not use a grade of concrete with a lower specification limit (LSL) 28-day 
compressive strength greater than what is designated for the application. 

 
Blended cement meeting the requirements of ASTM C 595 Type IL is permitted. 

 
Ensure supplementary cementitious materials are from an MDOT Approved Manufacturer.  
Slag cement must meet the requirements of subsection 901.06 of the Standard 
Specifications for Construction.  Fly ash must meet the requirements of subsection 901.07 
of the Standard Specifications for Construction. 

 
Secure prior approval from the Engineer to use concrete intended for early opening to traffic 
to facilitate driveway gaps or other features necessary for required local access. 

 
Unless otherwise specified in the contract, set accelerating admixtures are prohibited. 

 
Optimized aggregate gradation is required for high performance concrete and concrete 
mixtures that are placed using a pump.  Concrete mixtures for tremie and drilled shaft 
applications do not require optimized aggregate gradation.  The physical requirements for 
coarse and intermediate aggregates specified in subsection 902.03.C of the Standard 
Specifications for Construction apply to high performance concrete pavement mixtures.  The 
physical requirements for aggregates used in concrete mixtures for all other applications will 
be according to the contract. 

 
Unless otherwise specified in the contract, provide either concrete Grade P1 or Grade D for 
bridge approach slab applications. 
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Unless otherwise specified in the contract, do not exceed 40 percent replacement of the 
Portland cement in the concrete mixture with a supplementary cementitious material.  Do 
not exceed 40 percent total replacement of the Portland cement if more than one 
supplementary cementitious material is used in the concrete mixture. 

 
Use the combined weight of all cementitious materials to determine compliance with the 
maximum water-cementitious ratio and cementitious material content requirements specified 
in Table 1. 

 
For night casting, where applicable, a water-reducing admixture may be used in lieu of a 
water-reducing and retarding admixture, provided the concrete can be placed and finished 
in the sequence specified on the plans prior to initial set, is not subjected to residual vibration, 
or is not within the areas influenced by dead load deflections as a result of adjacent concrete 
placement operations.  When the maximum air temperature is not forecast to exceed 60 
degrees F for the day, the Contractor may use a water-reducing admixture or a water-
reducing retarding admixture. 

  



12SP-604A-10 
CFS:JFS 8 of 21 06-14-19 

 

Table 1:  Minimum Mix Design Requirements for Concrete 
Mix Design Parameter Grade of Concrete 

 
P1M 

(a,b,e) 
P1 

(a,b) 
D,DM 
(a,b,e) 

T 
S1 
(a) 

S2,S2M 
(a,b,e) 

S3/P2 
(a) 

Lower Specification Limit (LSL) 
(28-day compressive, psi) 

3500 3500 4500 3500 4000 3500 3000 

Rejection Limit for an Individual 
Strength Sample Test Result 

3000 3000 4000 3000 3500 3000 2500 

  
Maximum  Water/Cementitious Ratio 
(lb/lb) (c) 

0.45 

Cementitious Material Content 
(lb/yd3)  (d) 

470-564 517-611 517-658 517-611 517-611 517-611 489-517 

Air Content (percent) (f) 5.5-8.5 
Slump (inch) (max.) (g) 
Section Number Reference (h) 602, 603 602, 603, 

801, 802, 
803, 810 

706, 711, 
712 

706, 718 705 401, 706, 
712, 713, 
718, 801, 
802, 803, 
810, 819 

402, 403, 
602, 803, 
804, 806, 
808, 810, 
813, 814 

a. If the local average minimum temperature in the next 10 consecutive days is forecast to be below 40 degrees F, submit a revised QC plan for 
the Engineer’s approval, addressing in detail changes in materials, concrete batching and mixing processes, construction methods, curing, 
and protection of the in situ concrete to ensure that the necessary quality characteristics of the hardened concrete product will not be 
compromised as a result of the cold weather.  The revised QC plan must be approved by the Engineer prior to cold weather concrete placement.  
Do not remove supplementary cementitious material from the concrete mixture. 

b. Use aggregates from only geologically natural sources for pavement, shoulder, miscellaneous pavement (including ramps), concrete pavement 
overlay, bridge approach slab, structural concrete, drilled shaft, bridge railing, and bridge sidewalk applications. 

c. Use admixtures as listed in the Qualified Products Lists to reduce mixing water.  Ensure concrete in concrete diaphragms contains a water-
reducing admixture, or a water-reducing retarding admixture. 

d. Type III cement is not permitted. 
e. For grades of concrete requiring optimized gradation, aggregates must meet the physical requirements specified in subsection 902.03.C of the 

Standard Specifications for Construction. 
f. For action, suspension, and specification limits, see Tables 2 and 3, where applicable. 
g. The maximum slump for Grades P1, P1M, and P2 concrete is 3 inches or as documented on the approved JMF.  All other grades of concrete 

will be according to Table 701-1 of the Standard Specifications for Construction. 
h. Section Number Reference: 

401  Pipe Culverts 
403  Drainage Structures 
603  Concrete Pavement Restoration 
706  Structural Concrete Construction 
712  Bridge Rehabilitation-Concrete 
718  Drilled Shafts 
802  Concrete Curb, Gutter and Dividers 
804  Concrete Barriers and Glare Screens 
808  Fencing 
813  Slope Protection 
819  Electrical and Lighting 

 

402  Storm Sewers 
602  Concrete Pavement Construction 
705  Foundation Piling 
711  Bridge Railings 
713  Bridge Rehabilitation-Steel 
801  Concrete Driveways 
803  Concrete Sidewalk, Sidewalk Ramps, and Steps 
806  Shared Use Paths 
810  Permanent Traffic Signs and Supports 
814  Paved Ditches 
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A. Alkali-Silica Reactivity.  Provide documentation to the Engineer that the concrete 

mixture does not present the potential for deleterious expansion caused by alkali-silica 
reactivity (ASR).  Provide current ASR test results (valid for 2 years from completion of 
testing), for the fine aggregate that is proposed to be used in the concrete, from an 
independent testing laboratory proficient in ASR testing.  The independent testing 
laboratory must certify in writing, including a signed statement that all testing was 
conducted in accordance with the designated standard test procedures, described 
herein.  Test results must conform to the specified criterion for one of the following 
standard test methods.  ASR testing is not required for concrete pavement repairs and 
temporary concrete pavements.  Use the Rounding Method described in ASTM E 29 
when determining significant digits for reporting expansion test results. 

 
(1) Method 1.  ASTM C 1293.  Concrete Prism Test.  If the expansion of concrete 
prisms is not greater than 0.040 percent (rounded to the nearest 0.001 percent) 
after 1 year, the fine aggregate is considered non-deleterious to ASR and may 
be used in the JMF. 

 
(2) Method 2.  ASTM C 1567.  Mortar Bar Test.  If no previous test data are 

available for the fine aggregate that shows it is resistant to ASR using Method 1, 
above, replace 25 to 40 percent of the Portland cement in the concrete mixture with 
a supplementary cementitious material.  A blended cement meeting the requirements 
of ASTM C 595 containing the above Portland cement and supplementary 
cementitious material proportions may also be used. 

 
Demonstrate the ability of the supplementary cementitious material to control the 
deleterious expansion caused by ASR by molding and testing mortar bars according 
to the standard test method described in ASTM C 1567 using the mix proportions 
and constituent sources for both the aggregates and the cementitious materials that 
will be used for the project.  Make at least three test specimens for each cementitious 
materials-aggregate combination.  If the average of three mortar bars for a given 
cementitious materials-aggregate combination produces an expansion less than 
0.10 percent (rounded to the nearest 0.01 percent) at 14 days of immersion, the JMF 
associated with that combination will be considered non-deleterious to ASR.  If the 
average expansion is 0.10 percent (rounded to the nearest 0.01 percent) or greater, 
the JMF associated with that combination will be considered not sufficient to control 
the deleterious expansion caused by ASR and the JMF will be rejected. 

 
(3) Method 3.  ASTM C 1260.  Mortar Bar Test.  If the expansion of the mortar 

bars is less than 0.10 percent (rounded to the nearest 0.01 percent) at 14 days of 
immersion, the fine aggregate is considered non-deleterious to ASR and may be 
used in the concrete without the need for ASR mitigation. 

 
The Engineer will not approve the use of the JMF if the expansion exceeds the 

respective threshold limits for the respective ASTM test method used. 
 

B. Contractor Provided Mixes.  Provide mix design and accompanying JMFs using 
the methods of verification included in this special provision.  Include sufficient 
information on constituent materials and admixtures along with trial batch verified 
physical properties of the fresh concrete, mix proportions per cubic yard for all 
constituents and compressive strength test results necessary to allow the Engineer to 
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fully evaluate the expected performance of the concrete mixture. 
 

(1) Mix Documentation.  Prepare mix designs for each grade of concrete required 
on the project.  Submit JMF for each mix design, including all required 
documentation, to the Engineer for review 10 working days before the anticipated 
date of placement.  The Engineer will notify the Contractor of any objections within 5 
working days of receipt of the mix documentation.  Number or otherwise identify each 
JMF and reference all accompanying documentation to this identification.  Reference 
each JMF to the appropriate method of verification.  Mix design and JMF submittals 
that do not include all required documentation will be considered incomplete and the 
Engineer will return them without review. 

 
Mix documentation is valid for 2 years provided the material characteristics have not 
deviated beyond the requirements specified in the contract. 

 
All mix designs and accompanying JMFs must be traceable to a laboratory meeting 
the requirements of this special provision. 

 
Submit mix design and JMF on the MDOT Job Mix Formula (JMF) Concrete Field 
Communication form (MDOT Form Number 1976); include accompanying 
documentation.  List the source of materials, bulk density (unit weight) of coarse 
aggregate (rodding procedure or shoveling procedure), absorption of aggregates, 
relative density (specific gravity) of aggregates, aggregate correction factors, batch 
weights, and project specific or historical laboratory test data.  Include the recorded 
air content of fresh concrete using the same admixture and cementitious material 
sources to be used in the production of the concrete for the project.  A JMF will be 
approved only if all of the minimum mix design requirements specified in the contract 
have been met. 

 
(2) Job Mix Formula (JMF).  Select proportions for concrete mixtures according 

to ACI Standard 211.1.  The volume (oven-dry-rodded) of coarse aggregate per unit 
volume of concrete must be 65 percent, minimum. 

 
Four methods of verification of proposed JMF are acceptable. 

 
(a) Method 1.  Trial Batches.  Verification of JMF is based on trial batches 

with the same materials and proportions proposed for use on the project.  Prepare 
at least one trial batch for each mix design in sufficient time before starting 
concrete placement to allow for review according to subsection c.5.B.(1) of this 
special provision.  Provide the results of temperature, slump, density (unit 
weight), air content of fresh concrete, 28-day compressive strength, and age of 
concrete at the time of strength testing, for a minimum of three independent 
samples.  All samples may be taken from a single trial batch for a mix design 
provided the trial batch is at least four cubic yards in volume.  For JMF trial batch 
verification purposes only, 7-day compressive strength test results which report 
at least 70 percent of the specified 28-day lower specification limit (LSL) will be 
sufficient documentation in lieu of 28-day compressive strengths.  The average 
of at least two strength test specimens represents one compressive strength 
sample test result for each independent sample.  Provide the necessary ASR 
documentation as described in subsection c.5.A of this special provision. 
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(b) Method 2.  Same Mix.  Verification of JMF is based on the concrete 
producer’s experience with the same mix design, JMF, and the same materials.  
Provide the results of temperature, slump, density (unit weight), air content of 
fresh concrete, 28-day compressive strength, and age of concrete at the time of 
strength testing, for a minimum of three independent samples.  The average of 
at least two strength test specimens represents one compressive strength 
sample test result for each independent sample.  Do not substitute material types 
or sources, including admixtures or cementitious materials, nor change mix 
proportions in the JMF.  Provide the necessary ASR documentation as described 
in subsection c.5.A of this special provision. 

 
(c) Method 3.  Similar Mix.  Verification of JMF is based on requirements 

described in Method 2, in subsection c.5.B.(2).(b) of this special provision.  
Substitution of coarse aggregate source is permitted if the new source is of the 
same geologic type as the original aggregate, and conforms to the specification 
requirements for the application.  Substitution of fine aggregate is permitted only 
if the new source has been tested for ASR.  Provide the necessary ASR 
documentation as described in subsection c.5.A of this special provision. 

 
Provide the supporting laboratory trial batch documentation and accompanying 
calculations showing how the mix proportions in the JMF were adjusted, based 
on the documented differences in relative density (specific gravity), bulk density 
(unit weight) and absorption of the substituted aggregate sources, to produce a 
theoretical yield of 100 percent and the required fresh concrete properties. 

 
(d) Method 4.  Annual Verification.  At the Engineer's option, verification may 

be accepted annually for a concrete producer rather than on a project basis 
provided the sources and proportions of the constituent materials, including 
cementitious materials and source and types admixtures, do not change.  If the 
project is the continuation of work in progress during the previous construction 
season and written certification is submitted to the Engineer that materials from 
the same source and with the same mixture properties are to be used, the 
Engineer may waive the requirement for annual renewal verification of the JMF 
for the project.  Provide the necessary ASR documentation as described in 
subsection c.5.A of this special provision. 

 
C. Department Provided Mixes.  Unless otherwise specified in the contract or 

approved by the Engineer, the Engineer will provide the concrete JMF for the following 
types of concrete regardless of the total quantity for the project. 

 
(1) Structural concrete patching mixtures, mortar and grout. 

 
(2) Bridge deck overlay concrete mixtures. 

 
(3) Project-specific concrete mixtures and grades not defined in Table 1. 

 
Provide all other mix designs and accompanying JMF’s according to subsection c.5.B 
of this special provision. 

 
The ASR documentation for the fine aggregate described in subsection c.5.A of this 
special provision must accompany the Contractor’s request for the concrete JMF. 
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D. Changes in Materials and Proportions.  Any changing from one approved JMF to 

another for the same grade of concrete must have prior approval by the Engineer. 
 

Prior to batching, verify that the proposed JMF changes will not affect the properties of 
the fresh concrete (slump, temperature, air content, density (unit weight), workability), 
nor result in deleterious mortar bar expansion as a result of ASR, as described in 
subsection c.5.A of this special provision. 

 
Record all changes to JMF in the QC records along with the rationale for the change. 

 
E. QC Sampling and Testing.  Conduct startup sampling and testing for 

temperature, slump, density (unit weight), and air content on the first load.  Do not place 
concrete until testing verifies that the fresh concrete properties have not exceeded the 
QC action and suspension limit thresholds specified in Table 2 and the testing correlation 
requirements of subsection d.1.B of this special provision have been met.  Continue 
testing subsequent loads as described in the QC plan, for each grade of concrete 
delivered to the work site each day.  The QC sampling and testing must be random and 
independent from the Agencies QA sampling and testing. 

 
Provide the curing facilities in accordance with subsection d.2.C of this special provision 
prior to start of concrete production. 

 
Perform QC sampling and testing for air content of fresh concrete that is either slipformed 
or pumped, as described in the QC plan.  Sample and test a representative haul unit of 
concrete immediately after its discharge but before the slipform paver or pump hopper, 
where applicable.  Sample and test the concrete representing the same haul unit, again, 
after the slipform paver or after discharge from the pump (without interruption or 
alteration of the pumping operation), where applicable.  If the difference in measured air 
content between the two test locations for the same concrete is greater than 1.5 percent 
air by volume of concrete, suspend operations and administer corrective action.  Resume 
concrete placement only after taking the necessary corrective action to reduce the loss 
in air content of fresh concrete between the two test locations, as approved by the 
Engineer.  Document the corrective action to be taken in the QC records and make the 
necessary changes to the QC plan, where applicable. 

 
Concrete exceeding the maximum specification limits for slump or temperature must be 
rejected regardless of the total mixing time at the time of arrival to the project. 

 
The Engineer may require the Contractor to administer additional QC sampling and 
testing if the Engineer determines the Contractor’s current QC sampling and testing 
methodology is shown to be insufficient to ensure continual control of the quality of the 
concrete. 

 
Take the appropriate corrective action, as described in the QC plan, when QC testing 
shows the QC action limits for any quality characteristic are exceeded.  Suspend 
production if any of the QC suspension limits are exceeded or if the corrective action is 
not sufficient to restore the quality to acceptable levels. 

 
Resume production only after making all necessary adjustments to bring the mixture into 
conformance with all applicable specifications and receiving approval to resume work 
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from the Engineer.  Document these adjustments in the QC records. 
Table 2:  QC Action and Suspension Limits 

Quality Characteristic Action Limits Suspension Limits 
Air Content (percent) See Note Below < 5.0  or  > 9.0 

Air Content Loss (percent) 
As Defined in the 

Contractor QC plan 

Greater than 1.5 
Conc. Temp. (Deg. F) < 45  or  > 90 at time of placement 
Slump (max.) (inch) See Table 1, footnote (g) 
Density (unit weight) N/A 

Note:  Action limits must be defined in the Contractor QC plan and cannot be < 5.5 or > 8.5.  
Suspend work if air content is < 5.0 or > 9.0 percent after pump or paver, regardless of the air 
content loss. 

 
F. Work Progress Test Specimens.  Determine the strength of concrete for opening 

to construction traffic or regular traffic, for removing shoring and forms, or for similar 
purposes in accordance with subsections 104.11, 601.03.H and 701.03.D of the Standard 
Specifications for Construction, and as approved by the Engineer.  Cure work progress 
test specimens in the same manner as the in-situ concrete.  Allow the Engineer to witness 
testing of work progress test specimens. 

 
The maturity method may be used to determine the in-place, opening-to-traffic flexural 
strength, provided the necessary preliminary flexural strength versus time-temperature 
factor correlation, using the same materials and JMF, is established according to 
Department procedures and approved by the Engineer before placing the concrete. 

 
G. Reduced QC for Small Incidental Quantities.  If approved by the Engineer, reduced 

levels of on-site QC testing for concrete may be considered for small incidental quantities 
defined in subsection a.1 of this special provision. 

 
Unless approved by the Engineer, multiple small incidental quantities, including ones that 
are consecutively placed throughout the project on the same day, are not eligible for 
reduced QC consideration if the total plan quantity of concrete for the item exceeds 100 
cubic yards in volume.  Include details for reduced QC testing and oversight in the 
approved QC plan, and in accordance with following: 

 
(1) The small incidental quantity of concrete will be limited to a single day’s 

concrete placement of a maximum 20 cubic yards in volume. 
 

(2) The small incidental quantity of concrete is not an integral part of a structural 
load bearing element. 

 
(3) The Engineer received written certification from the Contractor that the 

concrete supplier has a current QC plan in place and available for review upon request 
by the Engineer. 

 
(4) The concrete supplier employs a certified concrete technician (MCA Michigan 

Level II) available at the plant or on call during concrete placement to validate and 
authorize modifications to the concrete JMF, as necessary. 

 
(5) Prior to the first concreting operation, concrete representing the JMF for the 

small incidental quantity has been sampled and tested by a certified concrete 
technician (MCA Michigan Level I or II) to verify that, historically, the JMF produced a 
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concrete mixture meeting the minimum requirements for density (unit weight), slump, 
air content, and strength.  Annual verification may be acceptable provided there are 
no changes to the material types or sources, including the cementitious materials and 
admixtures. 

 
(6) The Engineer verified that the temperature, slump, and air content conform to 

specification requirements at the start of the day’s concreting operation associated 
with the small incidental quantity. 

 
(7) The Engineer is notified and provided sufficient opportunity to witness concrete 

placement. 
 

d. Department Administered Quality Assurance (Acceptance). 
 

1. Department Quality Assurance Plan (QA plan).  The Engineer will be responsible for 
administering the quality-based acceptance and will institute any actions necessary toward its 
successful implementation. 

 
Acceptance of concrete pavement repair mixtures and concrete mixtures not included in Table 
1 will be in accordance with the contract. 

 
The Engineer will develop and follow a QA plan.  The Engineer will provide the QA plan to the 
QC Plan Administrator a minimum of 5 working days prior to the pre-production meeting.  The 
QA plan will be reviewed at the pre-production meeting and any proposed changes will be 
documented. 

 
The nominal QA strength test specimen size, defined in subsection a.1 of this special provision 
will be noted in the QA plan. 

 
A. Personnel Requirements.  The personnel responsible for field inspection and for 

obtaining QA samples will possess the required qualifications to collect QA samples.  
Sampling will be performed by a certified concrete technician (MCA Michigan Level I or II) 
or (MCAT) certified aggregate technician, where applicable. 

 
B. Testing Correlation.  Prior to initial concrete placement, the testing personnel for 

both the Engineer’s QA and Contractor’s QC will use the equipment they have assigned 
to the project to conduct side by side correlation testing of the same concrete used on the 
project to verify correlation of both the Department’s and the Contractor’s test results for 
temperature and air content of fresh concrete.  Additional side by side correlation testing 
will be conducted whenever there is a change in QC or QA equipment and/or testing 
personnel for the project, or as directed by the Engineer.  The temperature measuring 
devices used for QC and QA must correlate with each other within 2 degrees F.  If the air 
content results of the side by side tests conducted by the QC and QA testers and 
equipment differ by more than 0.8 percent air by volume of concrete, a referee air content 
test of fresh concrete must be conducted by a third party, designated by the Engineer but 
independent of the project, prior to commencement or continuation of concrete placement 
in efforts to resolve issues associated with non-correlation. 

 
C. Laboratory Facilities.  The testing laboratory with responsibility for acceptance 

testing on this project is the Department testing laboratory, or a qualified facility under the 
authority of the Engineer. 
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2. QA Sampling and Testing.  The Engineer will verify the Contractor’s daily startup 

sampling and testing of temperature, slump, and air content of fresh concrete on the first load; 
conduct QA sampling and testing; monitor Contractor adherence to the QC plan; and inspect 
field placed materials in such a manner as to ensure that all concrete for the project is 
represented.  The testing correlation requirements of subsection d.1.B of this special provision 
must be met prior to concrete placement. 

 
The following ASTM test methods will apply.  The Department’s established procedures for 
sampling and testing are acceptable alternatives. 

 
C 31 Practice for Making and Curing Concrete Test Specimens in the Field 

 
C 39 Test Method for Compressive Strength of Cylindrical Concrete Specimens 

 
C 78 Test Method for Flexural Strength of Concrete (Using Simple Beam with Third-Point 
Loading) 

 
C 138 Test Method for Density (Unit Weight), Yield and Air Content (Gravimetric) of Concrete 

 
C 143 Test Method for Slump of Hydraulic-Cement Concrete 

 
C 172 Practice for Sampling Freshly Mixed Concrete 

 
C 173 Test Method for Air Content of Freshly Mixed Concrete by the Volumetric Method 

 
C 231 Test Method for Air Content of Freshly Mixed Concrete by the Pressure Method 

 
C 293 Test Method for Flexural Strength of Concrete (Using Simple Beam with Center-Point 
Loading) 

 
A. Lot Size and Make Up.  A production lot will not include more than one grade of 

concrete, concrete of the same grade having different specified slump or air content, or 
concrete of the same grade having different mix designs, or JMFs.  Lot size and makeup 
will be determined by the Engineer, based on site conditions.  A production lot may consist 
of a single day’s production, individual concrete structural elements (eg. footing, column, 
pier cap, deck, bridge approach slab), or any combination thereof, provided they are of 
the same JMF.  Each production lot will be divided into sublots of approximately equal 
size, as determined by the Engineer.  The minimum number of sublots will be one per 
production lot, with the maximum number of sublots based on the anticipated total quantity 
of concrete to be placed and site conditions.  A minimum of one sublot will be required for 
each day of production. 

 
B. Sampling.  QA sampling and testing will be conducted by the Engineer during 

concrete placement.  Where practical, the random number method (as described in the 
”Random Sampling for Quality Control/Quality Assurance Projects” section of the 
Materials Quality Assurance Procedures Manual) will be used to determine the sampling 
locations.  The sampling rate will be determined by the Engineer, based on the anticipated 
total quantity of concrete to be placed and site conditions, with a minimum of one sampling 
for each day of production. 
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At the option of the Engineer, small incidental quantities as defined in subsection a.1 of 
this special provision may be accepted (visually inspected and noted on the Inspector’s 
Daily Report) without daily 28-day compressive strength QA test specimens provided 
there is a current acceptable strength test history of the JMF for the project prior to 
placement of the small incidental quantity.  One set of compressive strength QA test 
specimens will then be molded for each small incidental quantity JMF at least once per 
week during production, thereafter, as determined by the Engineer (note the test results 
or identification number for the corresponding weekly QA compressive strength test result 
on the Inspector’s Daily Report for each small incidental quantity).  Quality control testing 
and daily QA testing for temperature, slump, and air content of fresh concrete are still 
required.  Reduced QC for small incidental quantities, as described in subsection c.5.G of 
this special provision, may be considered. 

 
The QA sampling rate and sample location will be based on cubic yard quantities. 

 
Samples for acceptance will be taken at the point of discharge from the haul unit, at 
approximately the middle one-third of the load.  Mix adjustments to the concrete contained 
within the haul unit selected for QA sampling and testing (beyond normal QC) will not be 
permitted prior to QA sampling and testing.  QA sampling will be random and without prior 
notification. 

 
The Engineer will perform QA sampling and testing for air content loss of fresh concrete 
that is either slipformed or pumped, (1) at least once during each day of production, (2) 
whenever the concrete pump is relocated, where applicable, or (3) whenever there is a 
significant change in the boom configuration or operation of the concrete pump, or there 
is a significant change in the characteristics of the paving operation during concrete 
placement.  Concrete will be sampled from a representative haul unit immediately after its 
discharge but before the slipform paver or pump hopper, where applicable.  The concrete 
representing the same haul unit will then be sampled and tested after the slipform paver 
or after discharge from the pump (without interruption or alteration of the pumping 
operation), where applicable.  If the difference in measured air content between the two 
test locations for the same concrete is greater than 1.5 percent air by volume of concrete, 
the Engineer will issue a Notice of Non-Compliance with Contract Requirements (Form 
1165), as described in subsection d.2.D of this special provision.  The Contractor may 
resume concrete placement only after the necessary corrective action is taken to reduce 
the loss in air content of fresh concrete between the two test locations, as approved by 
the Engineer.  Document the corrective action that was taken by the Contractor. 

 
C. Testing.  The location(s) within the project limits for QA testing of the fresh concrete 

and placement of curing facilities for initial curing of the 28-day compressive strength QA 
test cylinders will be determined by the Engineer in conformance with the following criteria: 

 
(1) The elapsed time between obtaining the first and the final portion of the 

composite sample must not exceed 15 minutes. 
 

(2) Testing for slump, temperature, and air content of fresh concrete must begin 
within 5 minutes after obtaining the final portion of the composite sample. 

 
(3) Molding of the 28-day compressive strength QA test cylinders must begin 

within 15 minutes after obtaining the final portion of the composite sample. 
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(4) The concrete sample must be protected from the sun, wind, and other sources 
of rapid evaporation, and from contamination. 

 
Two QA concrete strength test specimens per sample will be molded for 28-day 
compressive strength QA testing. 

 
The Contractor will provide curing facilities equipped to ensure the proper environment for 
the Agencies QA concrete strength test specimens during initial cure.  Each initial cure 
facility must provide ventilation or insulation, where applicable, to ensure the ambient 
temperature surrounding the specimens is maintained according to AASHTO T23/ASTM 
C 31.  Failure by the Contractor to maintain the proper curing environment during initial 
cure will not be basis for rejection of samples or claims against the Department.  Each 
initial curing facility must be capable of being locked, using an Department provided 
padlock.  The Contractor will ensure that all initial curing facilities are accounted for at all 
time, and protected against theft and damage.  The Contractor will place and secure each 
initial cure facility throughout the project limits in such a manner so as to minimize 
excessive transport of the test specimens prior to initial cure, as follows: 

 
(5) Immediately after finishing molded specimens, the Engineer will move the QA 

concrete strength test specimens to the closest initial cure facility provided by the 
Contractor. 

 
(6) Immediately after all QA concrete strength test specimens are placed into the 

cure facility and the proper initial curing conditions have been established, the 
Engineer will secure the facility using the Department provided padlock.  Access to the 
QA concrete strength test specimens, thereafter, must be coordinated with the 
Engineer and will only be permitted in the presence of the Engineer. 

 
(7) The Engineer will transport the QA concrete strength test specimens within 48 

hours after molding, but not prior to 8 hours after final set of the concrete, from the 
initial curing facility to the Department’s designated testing laboratory for final curing 
and strength testing.  The specimens will be protected with a suitable cushioning 
material to prevent damage from jarring during transport.  The total transportation time 
must not exceed 4 hours prior to commencement of final curing. 

 
D. QA Stop Production Criteria.  The Engineer will issue a Notice of Non-Compliance 

with Contract Requirements (Form 1165) and concrete production must stop when one or 
more of the following are observed. 

 
(1) The QA testing shows that one or more of the suspension limits for quality 

characteristics defined in Table 2 are in non-compliance. 
 

(2) The QC plan is not being followed. 
 

(3) Segregation, excessive slumping of unsupported slipformed edges, or other 
notable changes in the fresh concrete properties is observed that may prevent proper 
placement, consolidation and finishing, or compromise the performance or long-term 
durability of the finished product. 

 
(4) The required curing system is not being applied in a timely manner, as 

specified by the contract. 
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(5) If the measured air content loss between the two testing locations for the same 

concrete is greater than 1.5 percent air by volume of concrete as described in 
subsections c.5.E and d.2.B of this special provision. 

 
(6) If the air content of fresh concrete is less than 5.0 or greater than 9.0 percent 

after pump or paver, regardless of the recorded QC or QA air content loss through the 
pump or paver. 

 
The Engineer will issue a Notice to Resume Work (Form 1165) only after all necessary 
adjustments are made to restore conformance with all applicable specifications, and the 
appropriate documentation is made in the QC records. 

 
E. QA Records.  The Engineer will maintain a complete record of all QA tests and 

inspections.  The records will contain, as a minimum, signed originals of all QA test results 
and raw data, random numbers used (where applicable) and resulting calculations.  The 
QA test results will not be provided to the Contractor until the corresponding QC test 
results are received by the Engineer. 

 
3. Quality Index Analysis.  The Engineer's QA test results will be used to determine the 

pay factor (PF) and price adjustment (ADJ).  The Contractor’s QC test results will not be used 
for pay factor and price adjustment analysis.  The Engineer will complete pay factor and price 
adjustment analysis within 7 working days after completion of all 28-day compressive strength 
testing for the representative production lot or quantity of concrete.  The quality index 
parameter specification limits are defined in Table 3.  Unless otherwise specified in the 
contract, concrete not conforming to the requirements specified in Table 3 is rejectable and 
subject to further evaluation.  All values of PF and OLPF in these formulae are decimal, not 
percent.  All values of PF and OLPF are rounded to two decimal places. 

 
Price adjustment for 28-day compressive strength deficiencies will be based on test results 
for the corresponding weekly QA test specimens and the pay factor (PFs) calculated 
according to the formula defined in subsection d.3.A.  The price adjustment (ADJ) = (PFs – 
1)(Price). 

 
Table 3:  Quality Index Parameter Specification Limits 
Quality Characteristic Specification Limits 

Air Content of Fresh Concrete (percent) 5.5 – 8.5 
Rejection Limit (percent) <5.0 or >9.0 

Conc. Temp. (deg. F) 45 - 90 at time of placement 
Slump (max.) (inch) See Table 1, footnote (g) 
28-day Compressive Strength (psi) For LSL see Table 1 

Rejection Limit -  
28-day Compressive Strength 

See Table 1 

 
A. Pay Factor for 28-Day Compressive Strength (PFs). 

 
Tested Strength 

PFs =   
LSL 

 
Where: 
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PFs = Pay Factor for 28-day compressive strength (not to exceed 1.00) 

 
Tested Strength = QA 28-day compressive strength sample test result 

 
LSL = Lower specification limit (see Table 1) 

 
If the tested strength does not meet the rejection limit specified in Table 1, the Engineer 
will require additional evaluation as described in subsection d.4 of this special provision. 

 
B. Pay Factor for Air Content of Fresh Concrete (PFac).  The pay factor for air content 

of fresh concrete (PFac) will be according to Table 4. 
 

Table 4:  Air Content of Fresh Concrete Pay Factor (PFac) 
Air Content of Fresh 
Concrete (percent) 

Pay Factor (PFac) 

5.5 – 8.5 1.00 
5.0 – 5.4 0.50 
Below 5.0 Rejection 
8.6 – 9.0 0.75 

Above 9.0 Rejection 

 
If the air content of fresh concrete is below 5.0 or above 9.0 percent, the Engineer will 
elect to do one of the following. 

 
(1) Require removal and replacement of the entire quantity of concrete 

represented by the test with new testing conducted on the replacement concrete and 
repeat the evaluation procedure. 

 
(2) Allow submittal of a corrective action plan for the Engineer's approval.  If the 

Engineer does not approve the plan for corrective action, subsection d.3.B.(1) of this 
special provision will be applied.  All costs associated with plan submittal and 
corrective action under this subsection will be borne by the Contractor. 

 
C. Overall Lot Pay Factor (OLPF).  The following formulae are used to calculate the 

OLPF and ADJ.  The OLPF will not exceed 1.00. 
 

OLPF = (0.60 x PFs) + (0.40 x PFac) 
 

ADJ = (OLPF - 1)(Price) 
 

ADJ = Price adjustment per pay unit to be applied to the quantity represented by 
the QA test 

 
Price = Base price established for the pay item 

 
4. Evaluation of Rejectable Concrete.  The Engineer will require additional evaluation to 

decide what further action may be warranted, as described below.  Acceptance for air content 
of fresh concrete will be based on QA test results reported at the time of concrete placement. 

 
If the Engineer determines that non-destructive testing (NDT) is appropriate, this work will be 
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done by the Contractor in the presence of the Engineer within 45 calendar days from concrete 
placement.  All costs associated with this work will be borne by the Contractor.  A complete 
set of non-destructive tests must be conducted (in accordance with the respective standard 
test method) at a minimum three randomly selected locations.  If NDT is used to estimate the 
in-situ strength, a calibrated relationship between the project JMF under evaluation and the 
NDT apparatus must have been established prior to NDT testing according to its respective 
standard test method. 

 
If the 28-day compressive strength QA test results show that the rejection limit (as specified 
in Table 1) has not been achieved, the quantity of concrete under evaluation will be rejected 
and the Engineer will require additional evaluation to decide what further action may be 
warranted. 

 
Propose an evaluation plan and submit it to the Engineer for approval before proceeding.  The 
results from NDT will be used only to decide what further action is required.  This determination 
will be made by the Engineer, as follows: 

 
A. For non-structural concrete.  If no test result from non-destructive testing falls 

below the lower specification (LSL) 28-day compressive strength, the represented quantity 
of concrete under evaluation will remain in place and a pay factor for 28-day compressive 
strength (PFs) of 1.00 will be applied for overall lot pay factor (OLPF) and price adjustment 
(ADJ) determinations according to subsection d.3 of this special provision. 

 
B. For structural concrete (including overhead sign foundations).  If no test result from 

non-destructive testing falls below the lower specification limit 28-day compressive 
strength, the represented quantity of concrete under evaluation will remain in place and a 
pay factor for 28-day compressive strength (PFs) of 0.85 will be applied for overall lot pay 
factor (OLPF) and price adjustment (ADJ) determinations according to subsection d.3 of 
this special provision. 

 
C. If one or more of the non-destructive test results fall below the lower specification 

limit (LSL) 28-day compressive strength, the Engineer may elect to do one of the following: 
 

(1) Require removal and replacement of the entire rejected quantity of concrete, 
including new initial tests for pay factor (PF) determination and price adjustment 
conducted according to subsection d.3 of this special provision. 

 
(2) Allow the Contractor to submit a plan for corrective action, for the Engineer’s 

approval, to address the disposition of the rejected concrete.  If the Engineer does not 
approve the plan for corrective action, subsection d.4.C.(1) of this special provision 
will be applied.  All costs associated with plan submittal and corrective action under 
this subsection will be borne by the Contractor. 

 
(3) Allow the in-situ quantity of concrete under evaluation to remain in place and a 

pay factor (PFs) of 0.50 will be applied for overall lot pay factor (OLPF) and price 
adjustment (ADJ) determinations according to subsection d.3 of this special provision. 

 
e. Measurement and Payment.  If a price adjustment is made for reasons included in this 

special provision, that adjustment will be made using the base price established for the specific 
item.  If a contract unit price requires adjustment for other reasons not described in this special 
provision, the adjustments will be made using the unit price and the adjustments will be 
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cumulative. 
 
Separate payment will not be made for providing, implementing, and maintaining an effective QC 
program.  All costs associated with this work will be included in the applicable unit prices for the 
concrete items.  Failure by the Contractor to maintain the proper curing environment during initial 
cure will not be basis for claim against the Department. 
 
All costs associated with providing, locating, relocating, maintaining, and securing the adequate 
number of portable initial curing facilities for both the QC and QA strength test specimens will be 
included in the applicable unit prices for the concrete items.  No additional payment will be 
permitted.  The Contractor is responsible for damage, theft, subsequent replacement, and 
removal after completion of the work for each curing facility used on the project. 


